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DEPARTMENT OF VETERANS AFFAIRS
Justification and Approval
For

Other Than Full and Open Competition

1. Contracting Activity: Department of Veterans Affairs, VISN 21, VA Pacific Islands Health Care
System (VAPIHCS), PR 459-14-2-2911-5110.

2. Nature and/or Description of the Action Being Processed: VA Pacific islands Health Care System

requires home oxygen supplies for its beneficiaries. VISN 21 combined currently serves an estimated
2,400 oxygen-using patients and 4,000 Continuous Positive Air Pressure equipment using patients,
of which VAPIHCS comprise a fair portion. The above services /supplies are to be procured via Firm
Fixed Price contract vehicle.

3. Description of Supplies/Services Required to Meet the Agency’s Needs: The Contractor will be

responsible for coordinating, supervising, monitoring and evaluating performance of beneficiary
visits for the delivery of home oxygen and other, or related devices which are listed in the above.
The Contractor will also be responsible for any requested new patient set-ups and follow-up visits to
be coordinated with the COR {Contracting Officer’s Representative). Equipment maintenance and
availability for Emergency response is also required. Estimated quantities per year are as follows:

ITEM# ITEM NAME HCPCS | UNIT  ESTIMATED
CODE YEARLY
QUANTITIES
1 Rental of Contractor Owned £1392 | Month 1980
Portable Concentrator System
1a Rental of Contractor Owned Low E1390 Moanth T s
Decible Concentrator System
1b Rental of Contractor Owned Owned | E1390 | Month 5
Home Fill Oxygen System .
1c Rental of Contractor Owned Hi Flow | E1390 | Month 1
Concentrator System
2 Rental of Contractor Owned F0431 | Month 100

Portable 02 Gaseous System for use
with or without Stationary System

3 Rental of Contractor Owned £0439 | Month 105 |
Stationary Liquid 02 System
4 Rental of Contractor Owned E0434 | Month 3
Portable Liquid 02 System
s Continuous Positive Airway Device | E0601 | EA o 3
{CPAP) Set-up
6 CPAP Maintenance As Requested EOBO1 | EA 2
7 Continuous Positive Airway Device | E0601 | EA 7

{CPAP) Set-up
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8 Bilevel Positive Airway Pressure E0470 | EA 1
Device Set-up
9 BiLevel Maintenance As Requested EO470 | EA 1
10 BiLevel Set-up E0470 | EA 3
11 Nebulizers E0570 | EA 1
12 Suction Pump E0600 | EA 1
13 Suction Pump Rental EO600 | EA 1
14 Rental of Contractor Owned Volume | E0450 | Month 1
Ventilator
15 Government Owned Ventilator Set- | E0450 | EA
up
16 Ventilator Maintenance E0450 | Month
B 17 Air Compressor EO565 | Month 1
18 Delivery Charge A9901 | EA 1]
19 Respiratory Therapist Visit VA120 | EA 1]
20 Full Face Masks A7030 | EA 1
21 Nasal Interface Mask or Cannula A7034 | EA 1
Type
R1 E Cylinder E0443 | CYL 300
R2 D Cylinder E0443 | CYL 1
R3 C Cylinder £0443 | CYL B
R4 M-6 Cylinder E0443 | CYL 500
RS H Tank £0443 | CYL 10|
R6 Liquide Oxygen E0444 | LB 150

Anticipated Dollar Value for six month Base Period:

Three month Option: -
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4.

Statutory Authority Permitting Other than Full and Open Competition:
10 U.5.C. 2304(c)(2) or 41 U.5.C. 253(c)(2).as implemented by FAR 6.302-2(a).

{X) {2) Unusual and Compelling Urgency per FAR 6.302-2;

Demonstration that the Contractor’s Unique Qualifications or Nature of the Acquisition Requires

the Use of t uthority Cited Above {applicability of authority):

Unusual and Compelling Urgency (FAR 6.302-2, 6.303-2(a){9){ii)) - The current contract for this
supply is expired. There will be a five year procurement action to follow this bridge action to pick up
where the previous contract left off, the emergency has not been caused by the lack of planning.
The delay in award of a follow in contract is the result of a personnel issue. Due to the delay in the
new contract, it appears that without a bridge action, VA patient care would be severely affected, as
patients that require home oxygen, have no other means of obtaining support for their conditions.
This bridge action is necessary due to the complexity of the requirement, in that the scheduling, and
operational coordination from the Contractor generally requires a phase-in period of up to ninety
(90} days to relay invaluable patient information, and coordinate transfer of patient equipment.
This bridge action will allow for patient needs to be satisfied, and also for a more cohesive,
competitive procurement action to be awarded than if we had to expedite a new award.

Any other action at this juncture would cause undue harm and serious injury to the Government and
VA Patients.

Description of Efforts Made to ensure that offers are solicited from as many potential sources as

deemed practicable:

This action will be synopsized to the GPE as required by FAR 5.201.

Actions taken to achieve maximum competition will be achieved through the new contract which is
currently being processed.

Determination by the Contracting Officer that the Anticipated Cost to the Government will be Fair

and Reasonable:
The Contracting Officer has determined that the anticipated price will be determined to be fair and

reasonable. A Price Negotiation Memorandum (PNM) will detail how the Government has
determined that the anticipated costs will be fair and reasonable.

As this item has been determined to be commercial, cost or pricing data will not be required.
Pricing techniques such as are described the FAR, will be used to establish price fairness and

reasonableness.

Description of the Market Research Conducted and the Results, or a Statement of the Reasons
Market Research Was Not Conducted:

There are a number of potential sources for this supply to include;
1. Agfa Healthcare Corporation

2. Alko Enterprises
3. Base Technologies
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10.

11.

12.

Blue Lab Medical LLC

Carestream Health Inc.

Fujifilm Medical Systems

GE Healthcare

McKesson Medical Imaging Group

N w; A

Though these companies may be able to provide the supply needed to meet the requirement, there
would be no time for transition, and so they will be considered and included in competition for the
follow on contract.

Due to the urgency of this bridge action, little market research was conducted, as there is only one
source that is able to provide continuity of service.

Any Other Facts Supporting the Use of Other than Full and Open Competition:

This is contemplated to be a bridge action to provide the needed supplies to VA Patients, only for
the duration of time the new procurement action is pending award,

Listing of Sources that Expressed, in Writing, an Interest in the Acquisition:
N/A

A Statement of the Actions, if any, the Agency May Take to Remove or Overcome any Barriers to
Competition before Making subseguent acquisitions for the supplies or services required:

A five year competitive contract action is planned following the bridge, and will seek to maximize
competition. This bridge action will aid in the efforts of competition for the five year contract, as it
will allow more time for interested parties to submit.

Requirements Certification: | certify that the requirement outlined in this justification is a Bona
Fide Need of the Department of Veterans Affairs and that the supporting data under my cognizance,
which are included in the justification, are accurate and complete to the best of my knowledge and

belief.

7/2571Y

Date

TG TES + Seassott Pgs

Title = HIéf o Phes
Facility (/A F) HeS
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13. Approvals in accordance with FAR 6.304

a. Contracting Officer's Certification (required): | certify that the foregoing justification is
accurate and complete to the best of my knowledge and belief.

Contracting Officer
NCO 21

b. NCM/PCM (Required $3K and above): | certify the justification meets requirements for other
than full and open competition.

K2

Patricia Benson , D s 5, 6 v <t Date
For Director of Contracting
NCO 21
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